
 
 
 
 
 
 

 

 

 

GOVERNMENT OF ODISHA 
PANCHYATI RAJ & DRINKING WATER DEPARTMENT 

 
(Works: -Civil Works) 

 
BID IDENTIFICATION NO. BDH-02/2024-25 

 

DETAIL TENDER CALL NOTICE 
BID DOCUMENTS 

Sl. 
No. 

Name of the work Approximate 
Estimated Cost 

1 Construction of GPLF Building with Market Complex at 
Khuntabandh G.P., Boudh Block 

Rs.22,76,305/- 

 

 
 

PANCHAYAT SAMITI 
BOUDH 

  

CONTRACTOR BLOCK DEVELOPMENT OFFICER, 
BOUDH 

 



 GOVERNMENT OF ODISHA 

  PANCHAYATI RAJ & D.W. DEPARTMENT 
PANCHAYAT SAMITI OFFICE, BOUDH 

website: - http://www.boudh.odisha.gov. 

No. 1206 /Date:  01.05.2025 

      TENDER CALL NOTICE 
BID IDENTIFICATION NO. BDH-01/2025-26 

 
1.The Block Development Officer, Boudh on behalf of the Governor of Orissa invites Percentage rate composite 
bid in single cover system for the works as detailed In the table, from the class of eligible contractors as mentioned 
in Col.6 (Six), registered with the State Government and contractors of equivalent grade / Class registered with 
Central Government/ MES / Railway, to be eventually drawn up in PWD' P-1 form, for execution of Building (work 
i.e. Civil Work).The proof of registration from the appropriate authority shall be enclosed along with the bid. If 
successful, the bidder who has not registered under State Government has to register under the State PWD 
Inappropriate class of eligibility before signing the agreement. Bidders may submit bids for any or all the following 
work. 

Sl. 
No.  

 
Name of the Project & 

Location 

Approx cost 
(In Rs.) 

excluding GST 

EMD,      Bid 
Security  

@ 1% 

Cost of 
tender 
paper 

Class of 
contractor 

Time 
required for 
Completion 

1 2 3 4 5 6 7 
1  Construction of GPLF 

Building with Market 
Complex at 
Baghiapada G.P., 
Boudh Block 

 
 
Rs.22,76,305/- 

Rs.22,800/-Bid 
Security 
Declaration 
as per Annexure-I 
of Bid Document 

 
 
Rs.6,000/ 

 
 
“C “& “B” 

 
06(Six) 
Calendar 
Months 

2 Construction of GPLF 
Building with Market 
Complex at Baunsuni 
G.P., Boudh Block 

Rs.22,76,305/- Rs.22,800/-Bid 
Security 
Declaration 
as per Annexure-I 
of Bid Document 

 
 
Rs.6,000/ 

 
 
“C “& “B” 

 
06(Six) 
Calendar 
Months 

3 Construction of GPLF 
Building with Market 
Complex at 
Khuntabandh G.P., 
Boudh Block 

Rs.22,76,305/- Rs.22,800/-Bid 
Security 
Declaration 
as per Annexure-I 
of Bid Document 

 
 
Rs.6,000/ 

 
 
“C “& “B” 

 
06(Six) 
Calendar 
Months 

4 Construction of GPLF 
Building with Market 
Complex at 
Mundipadar G.P., 
Boudh Block 

Rs.22,76,305/- Rs.22,800/-Bid 
Security 
Declaration 
as per Annexure-I 
of Bid Document 

 
Rs.6,000/ 

 
“C “& “B” 

 
06(Six) 
Calendar 
Months 

5 Construction of GPLF 
Building with Market 
complex at Roxa G.P., 
Boudh Block 

Rs.22,76,305/- Rs.22,800/-Bid 
Security 
Declaration 
as per Annexure-I 
of Bid Document 

Rs.6,000/  
“C “& “B” 

 
06(Six) 
Calendar 
Months 

6 Construction of GPLF 
Building with Market 
complex at Talsarada 
G.P., Boudh Block 

Rs.22,76,305/- Rs.22,800/-Bid 
Security 
Declaration 
as per Annexure-I 
of Bid Document 

Rs.6,000/  
“C “& “B” 

 
06(Six) 
Calendar 
Months 

7 Construction of GPLF 
Building with Market 
complex at Telibandh 
G.P., Boudh Block 

Rs.22,76,305/- Rs.22,800/-Bid 
Security 
Declaration 
as per Annexure-I 
of Bid Document 

Rs.6,000/  
“C “& “B” 

 
06(Six) 
Calendar 
Months 

 



2. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & 
conditions of contract and other necessary documents can be seen in the office of the Panchayat Samiti, 
Boudh during office hours every day except on Sunday & Public holidays till last date of sale and receipt of 
tender paper. Interested bidders may obtain further information at the same address. 

4. As per Works Department, Govt. of Odisha  Office Memorandum No. 5984/W dt. 27.04.2021, no Bid 
Security/ Earnest Money Deposit (EMD) has to be deposited and all participating bidders shall submit “Bid 
Security Declaration “as per Annexure-I of Bid Document. Non-submission of Bid Security Declaration 
(i.e. in lieu of EMD), the bid will not be considered and rejected 

5. The sale of the bid document shall start from dt.01.05.2025 in the office of the Block Development 
Officer, Boudh during office hour. The cost of bid document as mentioned in Col.5 has to be paid by each 
bidder in shape of demand draft drawn in favour of Block Development Officer, Boudh payable at Boudh 
from any nationalized Bank. This is non-refundable. Sale of bid document will be closed at 1.00 P.M. on dt. 
14.05.2025.The bid document may also be downloaded from website-http://www.boudh.odisha.gov.in during 
this period. The intending tenderers downloading the tender document has to pay the cost of tender paper for 
each set Rs.6,000/- in shape of demand draft payable at SBI, Boudh in favour of Block Development 

Officer, Boudh.  
6. Bids shall be received in the office of the Panchayat Samiti, Boudh, till dt. 14.05.2025 upto 1.00PM- 
through Registered Post/Speed Post. The authority will not be held responsible for postal delay in the 
delivering of the documents or non-receipt of the same. 
7. Bidders shall submit an original affidavit regarding the authenticity of their documents and E.M.D. along 
with their bids. Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and 
PAN card, otherwise his/ her bids shall be declared as non-responsive and thus liable for rejection. The original 
certificates of the lowest three bidders are to be produced before Executive Engineer, DRDA, Boudh for 
verification. 
8. Bidders can submit one tender paper only. Submission of more than one tender paper by a bidder for 
particular work will be liable for rejection. 

9. The bid will be opened at 09. 30 A.M. on dt. 15.05.2025 in the office of the undersigned, In the presence 
of the bidders or their authorized representatives, who wish to attend. If the office happens to be closed on the 
last date of sale and receipt / opening of the bids as specified, the bid will be sold and received / opened on 
the next working day at the same time and venue. 

10. As per the Office Memorandum No. 4559/W dt. 05.04.2021 of Works Department , Government of Odisha, If 
the rate quoted by a bidder is (i) below5% lessof tendered amount, No Additional Performance Security deposit 
required,(ii) From 5% & above & below 10% then such a Bid shall be deposited 50% of (Difference between 
estimated cost put to tender & Bid Amount) as APS, (iii) For 10% & above then such a bid shall be deposited150% 
of (Difference between estimated cost put to tender and Bid Amount ) as APS. But if more than one bid is quoted equal 
%(Decimal up to two numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting 
authority will finalize the tender through a transparent lottery system, where all bidders/ their authorized representatives, 
the tender inviting authority/ his authorized representative and Accounts Officer of Block will remain present. 

10. Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated cost 
put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost 
put to tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted 
amount as Additional Performance Security(APS)in shape of N.S.C /K.V.P./P O.T.D / Post Office Savings Pass Book 
/ Deposit receipt of any Scheduled Bank (Valid minimum one year from the date of receipt) duly pledged in favour of 
Block Development Officer, Boudh within 7(seven)  days  of issue of letter of acceptance( LoA) otherwise the bid 
shall be cancelled and the earnest money deposit/ bid security shall be forfeited. Further proceeding for blacklisting shall 
be initiated against the bidder.(vide Office Memorandum No.14459/W dt. 20.09.2018 of Works Department, 
Government of Odisha) 

11. For Building and other Construction Workers Welfare Cess@ 1% (One Percentage) of the cost of construction shall be 
deducted from bills. 

12. Other details can be seen in the bidding documents. 

13.   Checklist is to be duly filled in. 

14. Engineer Contractor desires to avail the facility of exemption of E.M.D. is required to submit an affidavit to the effect that 
he/she has not yet availed the facility/participated in the tender for more than two works(excluding this work) during the 
current financial year. The name of work for which and the authority to which the tender is being submitted must be 
mentioned in the affidavit, failing which the tender will be rejected. 

15. The ST/SC contractor desires to avail price preference are required to submit an affidavit. 



16. Any corrigendum/addendum will be displayed in the website-http://www.boudh.odisha.gov.in  only. So that the bidders 
are requested to visit the above web site regularly for any changes, since it will not be published in the paper again. 

17. Conditional tender will summarily be rejected. 

16. The undersigned reserves the right to cancel/reject the tender/bid without assigning any reasons    thereof. 
 
                    Sd/- 

Block Development Officer, 
                 Boudh 
 
 
Memo No. 1207 //  dt.  01.05.2025   // 
 Copy   submitted to DeGM, Boudh for information and request to the above tender call notice uploading the 
District Web site. 
 

                   Sd/- 
Block Development Officer, 

Boudh 
Memo No.  1208  //  dt.   01.05.2025   // 
 Copy submitted to  Deputy Secretary, Govt.  PR & DW. Department, Odisha for favour of kind information. 
  

Sd/- 
Block Development Officer, 

Boudh 
 

Memo No. 1209  //  dt.  01.05.2025   // 
 Copy submitted to    Collector & Dist. Magistrate, Boudh/ CDO-cum- EO,ZP, Boudh  for favour of kind 
information. 
  

Sd/- 
Block Development Officer, 

      Boudh 

Memo No. 1210 // dt.    01.05.2025   // 
 Copy  submitted to Superintendent of Police,Boudh  for favour of kind information. 
 Copy to Inspector-in-Charge, Boudh  P.S. for information. She is requested to kindly arrange the police force 
in the office of the undersigned for smooth completion of the tender process on dtd.15.05.2025, At-9.30 A.M. 

Sd/- 
Block Development Officer, 

 Boudh 
Memo No. 1211 // dt    01 .05.2025   // 
 Copy submitted to Sub-Collector, Boudh for favour of kind information. 
 Copy forwarded to All Block Development Officers of Boudh District/ /All District level Officers of Boudh 
District for information with a request to display the notice in their notice board for wide publication. 
 
           Sd/- 

Block Development Officer, 
Boudh 
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    Boudh 



    
CHECKLIST TO BE ENSURED BY THE BIDDER 

 

Sl. 
No 

 
Particulars 

Whether furnished 
Reference to 

Page no. Yes No 

 

01. 

 
Cost of tender paper Rs.6, 000.00 (Xerox copy of 
financial instrument shall be furnished) 

   

 
 
 

02. 

 
Bid Security Declaration in lieu of EMD 

   

    

E.M.D 2% of the estimated cost deploying 
machineries outside the State 

   

03. Copy of valid Registration Certificate 
   

04. Copy of valid GSTIN clearance certificate 
   

05. Copy of PAN Card 
   

06. No Relationship Certificate in Schedule – A 
   

 
 

07. 
(A) 

 
 

Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work 
by the tenderer (Schedule-E) 

   

(B) 
Affidavit (Schedule-F)    

 
 
 
 

 
08. 
(A) 

 
Tools & Plants and machineries as per the 
requirement in Schedule-C (Minimum 70% marks to 
be obtained) and Annexure-II 
(Proof of ownership of Tools & Plants and 
machineries is to be furnished in shape of copy of 
invoices / required sale deed in case of 2nd purchase 
/ required lease deed with owner ship documents of 
the leaser duly attested. In case of centering & 
shuttering materials certificate of the Executive 
Engineer of Works Department within 90 days of last 
date of receipt of tender is allowed. 

   

 

09. 

 

Affidavit of Joint Venture in case of Composite 
Building work. 

   

 
10. 

 
Undertaking non-association with department 
Callingtenders. 
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DETAILED TENDER CALL NOTICE 
 

Sealed Percentage rate bids are invited in Single cover system from the Class of eligible contractors registered 

with the State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways 

having registration for Civil, Electrical and P.H. works for execution of Civil / E.I. / P.H. works on production of definite proof 

from the appropriate authority in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work “Construction 

of GPLF  Building with Market Complex at Khuntabandh G.P., Boudh Block” 

(a) This tender is of composite work basis and only tenderers with sound financial background capable of 

investing required amount for advance procurement of all materials required for the work need apply. 

Department shall not supply any material at all for the work. 
 

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the 

contract and agreement. 
 
2. The Bid documents are available on official website www.boudh.odisha.gov.in from 01.05.2025 to 14.05.2025 upto 

1.00PM. The last date and time of submission of Bid is as per contract data. 
 
3. The Bid documents will be opened by the assigned officer in the office of the Panchayat Samiti, Boudh, at 

09.30A.M on 15.05.2025 in the presence of the bidders or their authorized representatives who wish to attend. 
 
4. The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be 

prepared in the name of the Block Development Officer, Boudh and payable at Boudh Rs.6,000.00 (Rupees Six 

Thousand)only towards cost of tender paper separately for bid respectively. The bid document will be available 

form 01.05.2025 to 14.05.2025 between 07:00 AM to 1.00 PM in the office of Panchayat Samiti, Boudh. The bid 

document can also be downloaded from website ww.boudh.odisha.gov.in during this period. The intending 

tenderers down loading the tender document has to pay the cost of tender paper for each set Rs.6,000.00 in shape 

of bank draft payable at SBI, Boudh in favour of Block Development Officer, Boudh. The original copy of the 

Demand Draft or money receipt shall be attached to bid documents submitted. 
 

5 The bid is to be submitted in single covers along with. EMD, Cost of bid document, DTCN, Xerox copy of registration 

certificate, valid GSTIN, certificate, undertaking / certificates duly filled, affidavit, and documents required as per the 

relevant clauses of this DTCN. Up to 14.05.2025. 1.00 PM by REGISTERED POST / SPEED POST ONLY. 
 
6 The intending bidders are required to produce documents viz original Registration, valid GISTIN Certificate, PAN card 

after opening of Technical Bid for verification purpose in the latter stage along with the original documents relating to 

ownership and hiring of plants and machineries mentioned at Annexure-II, preferably within three working days from 

the 
 

date of opening of the tender. Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise 

his/ her bid shall be declared as non responsive and thus liable for rejection. 
 
7. (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal 

machineries/equipments as per Annexure-II for which contractor shall have to secure minimum 70% of marks 

failing which the tender shall be liable for rejection. 
 

(II) Incase the contractor proposes to engage machineries and equipments as asked for in the tender document, owned or 

hired but deployed out side the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid security 

including the additional bid security shall stand forfeited in case the contractor fails to mobilize the machineries within a period 

as to be able to execute an item of work as per original program which will be part of the agreement. 

(III) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the 

company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and 

duration of such contract. The contracts/agreements/lease deed should be on long term basis for a minimum period of 

12(Twelve) months as mentioned in contract data from the last date of receipt of Bid documents. 
 
8. The companies or individuals registered with State Government and contractors of equivalent Grade / class registered with 

Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having both legal competency and 

expertise in Civil, Public Health and Electrical Engineering works need put tenders for this composite work and the documentary 

evidence under appropriate Act in support of their legal competency and expertise to execute Civil, Electrical and P.H. work 

invariably should accompany their tender papers. The Civil Contractor in order to take   part in the Composite tender 
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should enter into a sub-contract agreement with eligible Electrical Contractors having valid M.V. license (Associate 

with the sub-contractor) and a copy of such agreement for the work after due registration should be attached with 

the Tender in original and this shall also form a part of the tender. If the Civil Contractor is having registration in 

Electrical works under the same name and style, the question of joint venture does not arise. The tender papers 

shall bear signature of authorized person of the tenderer, the letter of authorization should accompany tender 

papers. The authorization should clearly indicate the name of legal person to sign and enter in to agreement and 

receiving payment and will be responsible for all contractual obligations for execution of work for Civil and 

Electrical Items of work to the Engineer-in- Charge. 

9. (i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute 3 parts as follows. 
 

a. Part – (A) : For Civil items of works 

b. Part – (B) : For Electrical. Items of works 

c. Part – (C) :: For P.H items of work 
 

The contract shall be drawn & signed by Block Development Officer,Boudh on behalf of the Governor of Odisha. 
 

(ii) The Civil items of works as per Part-I of Schedule of quantities, Electrical items of works (both internal & 

external) as per part-II of Schedules of quantities and P.H. items of works (both internal & external) as per Part-III 

of the Scheduled of quantities of the Agreement shall be supervised measured and check measured by the 

authorized persons of the respective works. 
 
10 If an individual makes the application, the individual should sign above his full type written name and current address. 
 
11 If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the 
 
 full name of his firm with its current address.  

12 If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type 

 written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a 

 certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and 

 current address of all partners of the firm shall also accompany the application.  
13 If the application is made by a limited company or a corporation, it shall be signed by duly authorized person 

 holding power of attorney for signing the application in which case a certified copy of the power of attorney  shall  
 accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its 

 existence along with the tenders.  
 
14. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should 

accompany the tender. 
 
15. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change 

in the wordings will not be accepted. 
 
16. The work is to be completed in all respects within 06 (Six) calendar months from the date of issue of work order. 

Tenderer whose tender is accepted must submit a program of work including E.I. & P.H. work (both internal and 

external) immediately after issue of work order for approval of Engineer-in-Charge. 
 
17. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders 

and validity of tenders can also be extended if agreed by the tenderers and the Department. 
 
18. The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the 
 

documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed 

specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future 

date that the tenderers have not seen plans and specifications cannot be entertained. 
 
. 19.       The drawings furnished with the tender are tentative and subject to revision or modification as tendered during 

the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer 

will hold well in case of such modification of drawings during the time of execution and shall in no way invalidate 

the contract and no extra monetary compensation will be entertained. The work shall however be executed as per 

final approved drawing to be issued by the Engineer-in-Charge as and when required. 

 

 
CONTRACTOR  BLOCK DEVELOPMENT OFFICER 



20. By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site and 

locality of the work, about the quality and availability of the required quantity of material including the wheat/ rice referred to 

above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the work 

according to the specifications attached there to and that he had taken in to account all conditions and difficulties that may be 

encountered during its progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead, 

lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of the work, to the entire 

satisfaction of the Engineer-in Charge of the work and his authorized subordinates. After acceptance of the contract rate 

Government will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard 

availability of materials, labour and other factors. 
 
21. The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to tender 

along with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings 

BankAccount / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the 

Block Development Officer, Harabhangaand payable atHarabhangaas per the terms and conditions laid down in 

OGFR and in no other form. Bidder’s desirous to higher machineries or equipments from outside the state or owned 

but deployed outside the state are required to furnish additional 1 (one) percent EMD / Bid Security. Tenders not 

accompanied with E.M.D. as specified above will not be considered. No adjustment of E.M.D. from one work to 

another will be entertained. 
 

(N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationalized banks in favour of Block Development 

Officer , Boudh not be considered as E.M.D) 
 
22. The tender should be accompanied with the Xerox copies of the valid Registration certificate, valid GSTIN and PAN 

card which are mandatory and the original certificates are to be producedofopening of the tender before Block 

Development Officer, Boudh verification, otherwise his/her bid shall be declared as non-responsive and thus liable 

for rejection. 
 
23. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 

quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in 

the wording will not be accepted. 
 
24. The department reserves the right of authority to reject any or all tenders received without assigning any reason 

whatsoever. 
 
25. The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition 

of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after intimation is 

sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest. 

26. The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to 

expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter 

and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge 

will pay the contractor in consideration of the execution, completion and maintenance of the Works by the 

contractor as prescribed by the contract (Hereinafter and in the contract called the “Contract Price”). 
 

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a 

performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / 

Post Office Savings Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged 

in favour of the Block Development officer, payable at Boudh in no other form, which including the amount already 

deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited 

towards hiring of equipments / machineries from outside the state if any) and sign the agreement in the P.W.D. 

form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the Block Development Officer, 

Boudh as directed. 
 

The security deposit together with the earnest money and the amount withheld according to the provision of P-1 

agreement shall be retained as security for the due fulfillment of this contract and additional performance security 

in accordance with the provisions of the agreement. The agreement will incorporate all agreements between the officer 

inviting the bid and the successful bidder within 15 days following the notification of award along with the Letter of 

Acceptance. 
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. The successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents 

shall form part of the agreement. 

a) The notice-inviting bid, all the documents including additional conditions, specifications, and drawings, if 

any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 

correspondence leading thereto & required amount of performance security including additional 

performance security. 
 

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make the security 

deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finally accepted 

until the required amount of initial security money is deposited. The security will be refunded after 12 (Twelve) months 

of completion of the work and payment of the final bill and will not carry any interest. 

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.O.R.No.202 W.F.D. 

dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer 

before acceptance of tender by the competent authority. 
 

27. The contractor should be liable to fully indemnify the Department for payment of compensation under 

workmen compensation Act. VIII of 1923 on account of the workmen employed by the contractor and full 

amount of compensation paid will be recovered from the contractor. 
 

28. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works 

Department letter No.VII (R&B) 5225, dt.26-2-55 and No.-II, M-56/61-28842 (5), dt.27-9-61. 
 

29. The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full 
 

within the following or similar category. 
 

a) Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing taxes from 

time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary 

building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the 

work are to be borne by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation 

of land owned by govt. at the site of the work for Bonafide use of the land for work and all such construction of 

temporary nature by the contractor shall be done after obtaining written permission from the Engineer-in-Charge 

of Civil portion of the work and all such construction shall have to be demolished and debris removed and 

ground made good and cleared after completion of the work at no extra cost. 
 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless “K” Forms are 

enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of 

royalty is being credited to revenue. 
 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein 

to the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well 
 

as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of 

water will be entertained. 

e)  All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the Contractor. 
 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations 

are to be supplied by the contractor at his own cost. 
 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches in 

order in project the public and employees from accident has to be provided by the Contractor at his own cost. 
 

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of 

the work and also any sum, which may become payable due to operation of the workmen compensation 

act, shall have to be borne by the contractor. 
 

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own cost.  
30.  No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the 

 ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted 

 should be for finished items of work inclusive of carriage of all materials and all incidental items of work. 
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31. After the work is finished all surplus materials should be removed from the site of work, preliminary work such as 

vats, mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat 

and his should be inclusive in the rates. No extra payment will be made to the Contractor in this account. 
 
32. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of 

any item besides estimate amount unless written order is obtained from the competent authority and rate settled 

before the extra items of work or extra quantity of any items of work is taken up. 
 
33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of 

Works and Housing & Supply in their standing Order No.44150 dtd.25-11-57. 38. No part of the contract shall be 

sublet without written permission to the concerned Block Development Officer or transfer is made by the power of 

attorney authorizing others to receive payment on contractor’s behalf. 
 
34. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions 

of contract and other necessary documents can be seen in all the offices issuing the documents and office of the 

under signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt 

of tender papers. Interested bidders may obtain further information at the same address. But it must be clearly 

understood that tenders must be received in order and according to instructions in complete shape. Incomplete 

tender is liable for rejection. 
 
35. No Relation certificate. 
 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank 

of an Assistant Engineer & above in the Block. or Assistant/Under Secretary & above in the P.R & DW Department. If the 

fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be 

forfeited & he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma 

for no relationship certificate is contained in a separate sheet vide Schedule-A. 

36. DELETED 
 

(a) DELETED 
 

b) DELETED 
 

c) DELETED 
 

(d) DELETED 
 

e) DELETED 
 

f) DELETED 
 
37. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A. 
 
38. All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard 

Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for pre-stressed 

concrete bridge specially for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have 

to be carried out with help of mechanical vibrators from the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 
 
39. Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting 

and made leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints 

sealing tapes & compounds. 
 
40. Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the 

Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly of fully 

such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of centering 

and shuttering shall be the responsibility of the Contractor regarding compensation of all claims thereof. 
 
41. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-

Charge or his representative shall have the right to test the weight & quality from time to time.Cost of empty cement 

bag@ Rs.3.80/-per each should be deducted from the bill. 
 
42. The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store 

and pay of security guard etc. will be borne by the Department. The department is not responsible for any theft or 

loss of materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to 

pay the full penalty as per clauses of the contract. 
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43. Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory 

traffic restriction in the town area for Transport of construction material to site of work is to be taken in to consideration 

before tendering and no consideration for extra time or compensation thereof shall be considered. 

44. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the rates 

quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables. 

45. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care of the 

safety of workers. 
 
46. The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed 

statement and may be changed from time to time subject to the condition that the contractor will execute in advance 

an agreement with the Engineer-in-Charge. 
 
47. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the 

contractor under this ground under any circumstances 
 
48. The tenders should furnish along with their tender a list of works executed during the last three years duly certified 

by the concerned Engineer-in-charge indicating the satisfactory completion as per the proforma enclosed in a 

separate sheet of schedule-H. 
 
49. An applicant or any of its constituent partners of whose contract for any work has been rescinded orwho has 

abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The tenderer 

is to furnish an affidavit at the time of submission of tender paper about the authentication of tender documents. An 

affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and required 

affidavit in Schedule – F, the bid document will be summarily rejected. 

50. It should be clearly understood that: 
 

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be 

directed by the Engineer-in-charge. 
 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 
 

concrete) for the testing shall be taken for each structural member by a representative of the contractor in 

the presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-

Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in cube 

should be carried out in the Departmental Control and Research Laboratory. Test should be carried out in 

accordance with the stipulation in Bridges code section-III. 
 

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and 

no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the 

result of the specimen did not give a correct indication of the actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research 

Laboratory. Cost of testing of all specimens and samples will be borne by the Contractor. 
 
51. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No 

claim for carriage of water whatsoever will be entertained. 
 
52. DELETED 
 
53. List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of 

schedule-C. 
 
54. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 
 
55. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of the site and 

locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and Flood stuff etc. 

and that the rates quoted by him in the tender will be adequate to complete the work according to the specifications attached 

thereto and that he had taken in to account all conditions and difficulties that may be encountered during its progress and to 

have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for materials 

and all other charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of the work 

and his authorized subordinates. After acceptance of the contract rates Government will not pay any extra charges for any reason 

in case the contractor finds later on to have misjudged the conditions as regards the availability of materials, 
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regards the availability of materials, labour and other factors. The contractor will be responsible for any misuse, 

loss or damages due to any reasons whatsoever of any departmental material during the execution of work. In case 

of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills 

or his other dues. 
 
56. 1.00 % or the prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be 

deducted from the contractor’s bill. 
 
57. 2% of the gross amount of the bill will be deducted from the contractor’s bill towards sales GST, where 

Agreement Value is two lakh fifty Thousand and above. 
 
58. It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional 

dues if any payable for the work executed and final bill pending disposal due to any reason whatsoever. 
 
59. No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 
 
60. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labour should produce valid license from licensing authorities of labour Department. 
 
61. (A) Performance Security:Additional performance security shall be obtained from the bidder when the 

bidamount is less than the estimated cost put to tender. In such an event, the only the successful bidder who 

has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact amount 

of differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance 

Security in shape of Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer 

within 7(seven) days otherwise the bid shall be cancelled and the security deposit be forfeited. Further 

proceeding for blacklisting shall be imitated against the bidder. 
 
62. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work 

for testing and acceptance as may be requiring by the concerned Executive Engineer. 
 
63. DELETED 
 
64. DELETED 
 
65. All reinforced cement work should conform to Odisha Detailed specification and should be of proportion as per 

Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing 

and test conducted in accordance with IS 456 and IS 516 . 
 
66. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil water 

if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and benching 

and leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of these incidental 

items of work. It should be understood clearly that no claims whatsoever would be entertained. 
 
67. All fittings for doors and windows if supplied by the contractor should be best quality and should get approved 

by the Engineer-in -Charge before their use on the work. 
 
68. No part of the contract shall be sublet without written permission of the Officer-in -Charge or transfer is made by 

power of Attorney authorizing others to receive payment on the contractor’s behalf. 
 
69. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 
 
70. The Contractor will have to submit to the Block Development officer,Boudh monthly return of labour both skilled 

and unskilled employed by him on the work. 
 
71. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality 

and conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective 

wing before they are used on the work. 
 
72. 1% of the gross amount of the bill will be deducted from the contractor’s bill towards Cess as per the Building & 

Other construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker Welfare Cess Act.1996. 
 
73. After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, 

if found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate. 

74. The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P 

and 3.list of work executed in the prescribed Performa(s) enclosed herewith in appropriate place of bid document. 
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75. All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any 

R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 
 
76. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item 

should not be unworkable low and for others too high. 
 
77. The contractor has to arrange the samples of materials required for execution to be got tested and approved by 

the Department before taking up the work and during course of execution required from time to time. All such 

samples will be tested at Departmental Control and Research Laboratory, at the cost of the Contractor with no 

extra cost to the Department. 
 
78. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of 

execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 

6 months from the date of final certificate of completion of work the contractor shall make good of all such damages at 

his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained. 
 
79. The Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before 

use in the work and should conform to the minimum strength as per National Building Code. 
 
80. Under Section 1 of contract Labour Regulation and Abolition Act 1970 the contractor who undertakes execution 

ofwork through labour should produce valid license from the licensing authority of Labour Department. 
 
81. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim 

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of 

any eventuality of difference for co-efficient for linear measurements. 
 
82. Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the 

effect that he has not yet availed the facility / participated in the tender for more than two works (Excluding this 

work) during the current financial year. The name of work for which participated and the authority to which the 

tender was submitted must be mentioned in the affidavit, failing which the tender will be rejected. 
 
83. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 
 

have been entered in to within the State of Odisha and it is agreed that neither party to the contract will be 

competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa. 
 
84. SPECIAL CONDITIONS (PART OF THE CONTRACT) 
 

(I) All materials before they are being used in the items of works as per this Schedule of quantities and also the 

finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the 
 

respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials 

and the said items of works and the cost of all such tests shall have to be borne by the Contractor and the 

rates of the items of works should be inclusive of cost of such tests. 
 

(II) The tests have to be planned & carried out such that the progress of work is not hampered 
 

(III) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not 

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be 

considered from time to time. 
 
85. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 

contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed 

by the clauses of the D.T.C.N. 
 
86. It must be definitely understood that the Government does not accept any responsibility for the correctness and 

completeness of the trial borings shown in the Cross Section. 
 
87. Schedule of quantities is accompanied in Cover (Price Bid). It shall be definitely understood that the Government 

does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is 

liable for alternation or omissions, deductions or alternations set forth in the conditions of the contract and such 

omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary 

compensation  will be entertained. 
 
88. In case of any complaint by the labour working about the non-payment or less payment of his wages as per latest minimum 

Wages Act, the  Block Development Officer, Harabhanga will have the right to investigate and if the contractor is found 

to be in default, he may recover such amount due from the contractor and pay such amount to the labour directly 
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under intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision 

of the concerned Block Development officer is final and binding on the contractor. 
 
89. The contractor should arrange the materials like Steel, Cement, paint, and bitumen etc. of approved quality and 

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted 

on the application of the contractor due to delay in procurement of materials. 
 
90. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the 

execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills 

at stock issue rates or market rates whichever is higher. 
 
91. If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same 

dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty 

equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher. 
 

The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter 

become due to the contractor or from his security deposit or from the proceeds of sale thereof. 
 
92. The selected contractor may take delivery of departmental supply according to his need for the work issued by the Office 

in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper storages of 

materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Department. The 

Department is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such plea 

if the tenderer stops the work, he shall have to pay the full penalty as per clause of P1 agreement. 
 
93. The Department will have the right to supply at any time in the interest of work any departmental materials to be 

used in the work and the contractor shall use such materials without any controversy or dispute on that account. 

The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by 

the Department or current market rate whichever is higher. 

94. DELETED 
 
95. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must 

have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer ( 

TOR Road -Tata Tiscon, SAIL & Cement- Ultra Tech, Konark, ACC ) get it tested in the any Departmental Laboratory 

and approved by the concerned Department before use. No extension of time or escalation of price on such account 

shall be entertained in future. 
 
96. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For 

payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size 

and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their 

weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the 

Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and 

payment). 
 
97. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or 

tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Odisha Construction 

Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender 

is not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation. 
 
98. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support 

of their payment to the concerned Block Development Officer with their bills, falling which the amount towards 

royalties of different materials as utilized by them in the work will be recovered from their bills and deposited in 

the revenue of concerned department. 
 
99. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for 

the general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation 

level. The contractor has to conduct his own boring before starting the work and get the samples tested at his own 

cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the 

contractor shall take in to account of the above aspects. 
 
100. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work arising 

out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be amended 

and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be  decided 
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that they ought to be paid for and in case of default Department may recover from the contractor the cost of making 

good the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from the date 

of successful completion of the work. 
 
101. From the commencement of the works to the completion of the same, they are to be under the contractors charge. 

The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered 

necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for injuries 

to person or structural damage to property happening from any neglect, default, want of proper care or misconduct 

on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall 

be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or 

incidental damages so caused will have to be made good by the contractor at his own cost. 
 
102. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 

provision of relevant I.S. Code / I.R.C. code / MoRT&H specifications. 
 
103. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the 

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary 

are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his 

authorized agents with their dated signature. Orders entered in this book and noted by the contractor’s agent shall be 

considered to have been duly given to the contractor for following the instructions of the Department. The order Book 

shall be the property of the Block and shall not be removed from the site of work without written permission of the 

Engineer-In-Charge and to be submitted to the Engineer-in charge every month. 
 
104. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 

circular of the Government relating to his registration. 
 
105. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved 

document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder. 
 
106. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. 

Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor. 

107. The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall 

mean the execution or operation of the items due to standing water as well as due to percolation of water. The 

quoted rates will be inclusive of this. 
 
108. The contractor shall make requisition of claim book from the date of commencement of the work from the Department and shall 

maintain in proper block form with pages serially numbered in order to record items of works are not covered by his contract 

and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or his duly 

authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect that he has no 

other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect should be 

furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the 

quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by 10th and 16th 

days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim 

book not maintained from the commencement of the work is liable to be summarily rejected. The claim book is the property of 

the block. and shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or before recession 

of the contract by the Department whichever is earlier for record. 
 
109. Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of roads / bridges 

/ buildings or any other structural works will be conducted in any Govt. Test House /Departmental 

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge.Testing charges 

including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. 

The collection of samples and testing are to be conducted for both prior to execution and during execution as may 

be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 
 
110. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department 
 

(a) Making a false statement or declaration. 
 

(b) Past record of poor performance. 
 

(c) Past record of abandoning the work half way/ recession of contract.  
 
 
CONTRACTOR  BLOCK DEVELOPMENT OFFICER 



(d) Past record of in-ordinate delay in completion of the work. 
 

(e) Past history of litigation. 
 
111. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating 

a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless 

adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also 

be taken apart from dis-incentivizing the tenderer. 
 
112. The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:   

Sl. No Particulars 
  

1 Notice Inviting tender 
  

2 Instruction to the Bidders 
3 Conditions of Contract. 

  

4 Contract data 
  

5 Specifications 
  

6 Drawings 
 

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor 

only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the 

Department. The Sanction of the B.D.O. Boudh shall be necessary in each case. The contractor shall arrange his 

programme of work according to the availability of the plant & machinery & no claim will be entertained for any 

delay in supply by the Department. 
 

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills 

of the contractor regularly and the final payment for the work including refund of security deposit will not be made until 

the total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire 

charges due from the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit 

and incidental charges in connection with the dispatch of tools and plants and machineries from workshop shed/ deposit 

return there to, will be borne by the contractor. The hire charge shall be recovered at the prescribed rates from and 

inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its return, even though the 

same day it may not have been utilized for any reason except for a major break down which may take more than 72 hours 

for repairs. The contractor shall immediately intimate in writing to the Engineer–in-charge when any plant or machinery 

goes out of order requiring major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix plant and 

any other machinery requiring similar preparation the working hour will include the time required to make up the boiler 

temperature and bring plant to the operating conditions before the actual start of work. The machine will work in shifts of 

8 hours each. Extra charges towards overtime wages of any of the operating and maintenance staff will be livable. These 

charges will be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated 

beyond 8 hours in any shift without prior written permission of the Engineer-in-charge. 
 

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He 

shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and 

similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the 

close of work each day. The plant and machinery once issued to a contractor shall not be returned by him on account of 

lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or 

when in the option of Engineer-in-charge the work or a portion of work for which issued is completed. The tools and 

plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for damages and / or 

loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the 

contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision of BDO, 

Boudh shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in 

indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for 

compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor 

shall provide full time choukidar for guarding the plant and machinery at site. 
 

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition to the normal 

hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not 
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returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value 

of the articles at the current market price will be recovered from the contractor’s outstanding bills or any bills that 

may become due in respect of his other work under the state public works Department. The decision of the Chief 

Engineer shall be final in case of dispute. 
 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an agreement 

with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for 

each of the plant and machinery supplied to the contractor will be maintained by the Department will be attested by the 

contractor or his authorized agent daily. In case of contractor contests the correctness of the entries and / or fails to sign 

the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated 

according to the entries in the logbook and will be binding on the contractor. 

114. ELIGIBILITY CRITERIA FOR QUALIFICATION: 
 
a. Required E.M.D as per the Clause No. 7 and Clause No.21. 
 
b. Demand draft towards cost of tender paper as per Clause No.4. 
 
c. Xerox copy of valid Registration Certificate, Valid GSTIN, PAN card along with the tender documents and furnish 

the Original Registration certificate, and PAN card, for verification of opening of Cover-I of the tender before Block 

Development Officer, Harabhanga as per Clause No.22. 
 
d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the 

applicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank 

guarantee in schedule “F” as per Clause No.49. 
 
e. License criteria as per Clause No.8 for composite tender. 
 
f. DELETED 
 
g. Evidence of ownership of major items of construction equipments, named evidence of arrangement of 

processing them on hire/lease/buying as defined therein. (As per Annexure-I) 
 
h. DELETED 
 
i. 

  
Proposal for subcontracting the components of the works for construction/up-gradation, aggregating to not 
more than20 percent of the contract price, if desired. 
 

j. Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last 

date and time of submission of bid before the stipulated date & time for opening of the bid. 
 
k. The intending tenderer(s) should have the total financial turnover of an amount not less than the amount put to 
 

Tender (Annexure Column-7) during any 3(three) financial years taken together of the last proceeding five financial 
years. 

 
115. ADDENDUM TO THE CONDITION OF P-1 CONTRACT 
 

Clause-2(a) of P-1 Contract:-TIME CONTROL :-( Vide Works Department Office Memorandum No.24716 

dtd.24.12.2005 and No.8310 dtd.17.05.2006) 
 
2.1. Progress of work and Re-scheduling programme. 
 
2.1.1. The Block Development Officer, Boudh shall issue the letter of acceptance to the successful contractor. The issue 

of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract. 
 
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to Block Development Officer, Boudh 

for approval a Programme showing the general methods, arrangements, and timing for all the activities in the 

Works along with monthly cash flow forecast. 
 
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the 

time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has 

elapsed, ½ of the whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of 

the whole of the work before 3/4th of the whole time allowed under the contract has elapsed. 
 
2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the programme 

to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme 

showing the modifications to such programme necessary to ensure completion of the works within the time for completion. If 

the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may withhold 
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 the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Programme has been submitted. 
 
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the 

progress achieved on the timing of the remaining work including any changes to the sequence of the activities. 
 
2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor 

may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to 

show the effect of Variations and Compensation Events. 
 
2.2. Extension of the Completion Date. 
 
2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. 

The execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award 

after the date on which the Engineer-in-Charge issues written orders to commence the work or from the date of 

handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the 

work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty 

to forfeit the earnest money & performance guarantee / Security deposit absolutely. 
 
2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for 

each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be amended as necessary by 

agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the 

contract documents, and further to ensure good progress during the execution of the work, the contractor shall in 

all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate 

programme has been agreed upon) complete the work as per milestone given in contract data. 
 
2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice 

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent 

or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-

Charge to proceed with the works. 
 

i) Force majored, or 
 

ii) Abnormally bad weather, or 
 

iii) Serious loss or damage by fire, or 
 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or. 
 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not 

forming part of the Contract. 
 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause the 

Contractor to incur additional cost, or 
 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the 

Contractors control. 
 
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in 

writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, 

indicate in such a request the period for which extension is desired. 
 
2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall 

be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of 

such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and 

reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor. 

2.3. Compensation for Delay. 
 
2.3.1. If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may 
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 decide on the amount of tendered value of the work for every completed day / month (as applicable) that the progress 

 remains below that specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items 

 or group of items for which a separate period of completion has been specified. Compensation @ 1.5% per month of for 

 delay of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for delay 

 to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item 

 or group of items of work for which a separate period of completion is originally given. The amount of compensation may 

 be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the Government. In 

 case, the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) 

 in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the 

 compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone 

 shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on 

 the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay 

 in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. 

 However no interest whatsoever shall be payable on such withheld amount. 

2.4 As per the Office Memorandum No. 4559/W dt. 05.04.2021 of Works Department , Government of Odisha, If the rate quoted 
by a bidder is (i) below5% less of tendered amount, No Additional Performance Security deposit required, (ii) From 5% & 
above & below 10% then such a Bidder shall be deposited 50% of (Difference between estimated cost put to tender & Bid 
Amount) as APS, (iii) For 10% & above then such a bidder shall be deposited150% of (Difference between estimated cost 
put to tender and Bid Amount ) as APS. But if more than one bid is quoted equal % (Decimal up to two numbers will be 
taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through 
a transparent lottery system, where all bidders/ their authorized representatives, the tender inviting authority/ his 
authorized representative and Accounts Officer of Block will remain present 

2.5. Management Meetings 
 
2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of 

management meetings shall be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 
 
2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those 

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided 

by the Engineer either at the management meeting or after the management meeting and stated in writing to all 

who attended the meeting. Clause-2 (b) of Item Rate P-1 Agreement: - Rescission of Contract (Amendment as per 

letter No.10639 dt. 27.05.2005 of Works Department, Orissa):- To rescind the contract (of which rescission notice 

in writing to the contractor under the hand of the Executive Engineer, DRDA, shall be conclusive evidence), 20% 

of the value of left over work will be realized from the contractor as penalty. 
 
116. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses 

mentioned here in before tendering.  
117. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for 

black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa. 
 

As per said amendment a Contractor may be blacklisted 
 

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.  
b) Involvement in any sort of tender fixing.  
c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to 

quality specifications despite being pointed out. 

 
d) Persistent and intentional violation of important conditions of contract.  
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.  
f) Submission of false/ fabricated / forged documents for consideration of a tender.  

118. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the 

Electrical Inspector / equally competent authority responsible for the work prior to Energisation of the building. 

119. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:- 
 
i. The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in 

the prescribed format appended to the tender document. 
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ii. Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in 

figures and words, so that there is no discrepancy. 
 
a. If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the 

Contractor in words shall be taken as correct 
 
b. 

 
If any discrepancy is found in the percentage quoted in percentage excess/ less and the total Amount quoted by 
 
the Contractor, then percentage will be taken as correct. 
 

c. The percentage quoted in the tender without mentioning excess or less and not supported with the 

corresponding amount will be treated as excess. 
 
d. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount 

does not tally with either to percentage excess or less then it will be treated as percentage excess. 
 
e. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if 

tallied with the percentage then it will be treated as to which side the amount tallies. 
 
f. The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess 

/ less up to two or more decimal points, the first decimal point shall only be considered without rounding off.  
g. The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, 

over writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting. 
 
iv. In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in 

the contract. 
 
v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum 

of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is 

mandatory before making any payment. 
 
vi. The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due 

approval of next higher authority. 
 
vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 

percentage excess or less shall be added or subtracted from the gross amount of the bill. 
 

(Total 119 Clauses) 
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GENERAL CONDITIONS  
1. Drawings & Specifications 
 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost two 

copies of each of the drawings specifications, descriptive schedules and other details necessary for execution 

of the work. All further drawings and details as may be prepared by the department from time to time for 

reasonable development of the work described in the contract documents and reasonably necessary to explain 

and amplify the contract drawings and to enable the contractor to execute and complete the work shall also be 

supplied in duplicate to contractor free of cost. 
 

Any further copies of such drawings, required by the contractor shall be paid for by him. The 

contractor shall keep one copy of all the drawings specifications, price schedule of items and 

quantities at work site and the Engineer-in-charge or his authorized representative shall at all 

reasonable times have access to the same. 
 
2. Contractor’s Responsibility. 
 

a The contractor shall provide at his cost everything necessary for the proper execution of the works 

according to the intend and meaning of the drawings, schedule of items and quantities and 

specifications taken together, if the same is not particularly shown or described therein, provided that 

the same can reasonably be inferred there from, If the Contractor finds any discrepancy in 
 

the drawings or between the drawing and schedule of quantities and specifications, he 

shall. immediately in writing refer the same to the Engineer-in-charge whose decision shall 

be final & binding. 
 

b) Any work done at any time or even before receipt of such details shall be removed/replaced by the 

contractor without any expense to the department If the work is not in order and if so directed 
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by the Engineer-in-charge error inconsistencies in drawings and local conditions affecting 

the works shall be brought to the notice of the Engineer-in-charge immediately for his 

decision All drawings, bill of quantities and specifications and copies therefore furnished 

by the department, are their property. They shall not be used on any other work and shall 

be returned to the Department on request on completion and before issue of final certificate 

or termination of the contract. 
 

c) All materials and workmanship shall be of the respect kinds described in the specification. 

B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The 

contractor must satisfy himself about the same while furnishing samples for approval of 

the Engineer-in-charge before incorporation in the works. 
 

d) The Engineer-in-charge may from time to time cause at his discretion such tests on samples 

of materials or workmanship of all/any materials and work, as he may consider necessary 

at places of manufacture, fabrication, on the site or at such other places. The expenditure 

incurred for all such tests shall be borne by the contractor. 
 

e) All approved samples are to be preserved by the contractor in a regular manner in the site office for 

inspection and verification of the Engineer-in-charge or his representative from time to time. 
 

g). It is the responsible of the tenderer to get the prepare verification certificate from the 

competent authority for electrical works before the final bill. 
 

h) Alteration / Addition & Omissions 
 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works 

or any part thereof that may be in his opinion be necessary and for that purpose or if for 

any, other reason it shall, in his opinion be desirable, he shall have power to order the 

Contractor to do so and the Contractor shall do any or allot followings:. 
 

a) Increase or decrease the quantity of any work included in the contract. 
 

b) Omit any such work. 
 

c) Change the levels, lines, position and dimensions of any part of the works, and 
 

d) Execute additional works of any kind necessary for the completion of the work. No 

such variation shall in any way radiate or invalidate the contract, but the value of all 

such variations shall be taken into account and shall be added to or deducted from the 

contract sum accordingly, but no such variation shall be made by the contractor 

without prior written instruction from the Engineer-in-charge. 
 

e) The Schedule of quantities/rates shall be deemed to have been prepared and included 
 

in accordance with the method of measurement of work set out and as per the 

relevant specifications or in its absence relevant I.S. code of practice Any error in 

the specification or in quantity or omission of any item from the schedule of 

quantities/ rates shall not vitiate the contract, but he adjusted by adding to or 

deduction from the contract sum provided that no rectification of errors, if any, 

shall be allowed in the contract schedule of rates. 

4. Valuation of variations 
 

a) All extra or additional work done or work omitted shall be valued at the rates and 

price set out in the prices schedule of quantities, and/or derived there-from, if in 

arriving at the contract sum, the Contractor have added to or deducted from the 

total of the items in the tender any sum either as a percentage or proportion, then 

the same percentage of proportion shall apply to all items or works in the prices 

schedule as also for valuation of variation. 
 

b) If the contract does not contain any rate or price applicable to the extra or additional work, or 

the rate or price in the priced schedule of quantities has become inapplicable in 
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  the opinion of the Engineer-in-charge by virtues of such addition or omission, then suitable 

  rates or price shall be agreed such rates shall be derived by analysis based on standard  

  schedule of rates of State P.W.D. / P.H.D or in case such is not available therein, form any 

  approved schedule with the various elements valued at local market price plus 15 (fifteen) 

  percent towards over-heads. 
 

c) The extra or additional work like display board, Work contingency (1% of bill amount) etc 

will be derived and added to the contactor bill and accordingly will be  deducted or 

paid from the same as per direction of Engineer- in- charge. 
 
5. The Offers are also to include 
 

a) To supply all materials, labour, supervision, services, supports, scaffoldings, 

approach road, construction equipments, tools and plants etc., as required for 

proper execution of all the items of the work as per drawing and specification. 
 

b) To provide all incidental items not shown or specified in particular, but reasonable 

or necessary for successful completion of the work in accordance with the 

drawings, specifications and schedule of quantities. 
 

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the 

trenches and excavations. 
 

d) Providing shoring and shuttering to avoid sliding of the soils and removal of the 

same or completion. 
 

e) De-watering as required and directed. 
 

f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking 

separately usable and disposal of surface earth and materials from site as directed. 

g) Curing of ail concrete and cement works as per specification and direction, 
 

h) Centering, shuttering as required for all concrete work. 
 

i) Bending, binding, tying the grill & placing in position, including supply of all 

materials &labour etc. 
 

|) To provide water and power required for construction testing and commissioning, 
 

k) Testing of materials and works as per specification and direction 
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ANNEXURE-I 
 

FORM OF BID SECURITY DECLARATION 
 

< Letter head of the bidder> 
<Date > 
Bid No.:- 
To  
 ___________________________________________________________________ 
              
____________________________________________________________________ 
[ Insert complete name and address of the Authority/Employer/Tender Inviting Authority ] 
We, the undersigned, declare that: 

1. We understand that, according to your conditions, bids must be supported by a Bid-
Security Declaration. 

2. We accept that the Authority/Employer/Tender Inviting Authority shall cancel our 
empanelment and/ or suspend/ prohibit/debar/ blacklist from participating in bidding in 
any contract of the State for a minimum period of 180 days, if we are in breach of our 
obligation(s) under the did conditions, because we: 
(a) have withdrawn our Bid prior to the expiry date of the bid validity specified in the 

Letter of Bid or any extended date provided by us; or 
(b) having been notified of the acceptance of our Bid by the Employer prior to the 

expiry date the bid validity in the Letter of Bid of any extended date provided by us, 
i. fail or refuse to furnish the Performance Security and, Additional 

Performance Security, if required in accordance with the ITB/ Terms of the 
Bid Document/RFP, or 

ii. fail to agree to the decisions of the contract negotiation meeting or 
iii. fail or refuse to execute the Contract. 

3. We understand this Bid-Security Declaration shall expire if we are not the successful 
Bidder, upon the earlier of your notification of the name of the successful Bidder 
through award of contract or (ii) after the expiry date of the Bid validity. 

Name of the Bidder*________________________________________________ 
 
Name of the person duly authorized to sign 

 the Bid on behalf of the Bidder** _________________________________ 

Title of the person signing the Bid _______________________________________  

Signature of the person named above______________________________________  

Date signed ________________________ day of ___________________ 
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Annexure- II 
List of Plants & Equipments to be deployed on contract work  

 

 
Sl. 

Type of Equipments No. of machines required Marks  

No  

   
 

    
 

1. Concrete Mixture 
1 No 

30 
 

 
 

    
 

2. 
Concrete Vibrator Plate type 

1 No. 10 
 

 
 

    
 

 Concrete Vibrator Needle   
 

3. type` 1 No. 10 
 

    
 

4. Truck/ Tipper 
1 No 

10 
 

 
 

    
 

5. Tractor 1 No 10 
 

    
 

6. Water Tanker 
1 No. 

10  

 
 

    
 

7. Water Pump 1 No. 
10 

 

 
 

    
 

 Centering and Shuttering   
 

8. Plate 1 Set 10 
 

    
 

   100 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
CONTRACTOR  BLOCK DEVELOPMENT OFFICER 



Schedule-A 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of 

Panchayat Samiti Office, Boudh of the rank of Assistant Engineer & above and any officer 

of the rank of Assistant / Under Secretary and above of the P.R & D.W Department, Govt. 

of Odisha. I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall 

be liable to make good the loss or damage resulting from such cancellation. 
 

I//We also note that, non-submission of this certificate will render my / our tender 

liable for rejection. 

 
(*) - Strike out which is not applicable 

Signature of the Tenderer 
Date:- 

----------------------------------------------------------------------------------------------------------------------------------- 
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SCHEDULE – B:- DELETED 
 
 

SCHEDULE – C 
 

CERTIFICATE OF TOOLS AND PLANTS 
 

I/We hereby certify that the following tools and plants, machineries and vehicles are in 
my /our possession in working orders. 
 
(i) 
 
(ii) 
 
(iii) 
 
(iv) 
 
(v)  

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 
 
 

Signature of the Tenderer 
Date. 

------------------------------------------------------------------------------------------------------------------ 
 
SCHEUDLE – D:- DELETED 
 
 

 
SCHEDULE – E  

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING 
OF TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 

 
1. a) Is the tenderer currently involved Yes / No 

 in any litigation relating to the works.  
 b) If yes: give details:  

2. a) Has the tenderer or any of its Yes / No 

 constituent partners been debarred/  
 expelled by any agency in India  
 during the last 5 years.  

3. a) Has the tenderer or any of its Yes / No 

 constituent partners failed to  
 

perform on any contract work in 
 

India during the last 5 years. 
 

b) If yes, give details: 
 
Note: 
 

If any information in this schedule is found to be incorrect or concealed, qualification 

application will summarily be rejected. 

 
Signature of Tenderer 
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SCHEDULE – F  

AFFIDAVIT 
 
1. The undersigned do hereby certify that all the statements made in the required attachments 

are true and correct. 
 
2. The undersigned also hereby certifies that neither my / our firm / company / individuals___________ 
 

_________________________________________________________ nor any of its constituent 

partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India 

nor any contract awarded to us for such works have been rescinded during the last five years 

prior to the date of this bid. 
 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to 

furnish pertinent information as deemed necessary and as requested by the Department to 

verify this statement or regarding my (our) competency and general reputation. 
 
4. The undersigned understands and agrees that further qualifying information may be 

requested and agree to furnish any such information at the request of the Department. 
 
5. The undersigned undertake that in case of any information furnished by me found to be 

incorrect, the Government has right to reject the Bid. 
 

(Signature of Tenderer) 
 

Title of Officer 
 

Name of Firm 

Date 
 
SCHEDULE – G: - DELETED 
 
 
 

 
SCHEDULE – H 

 
 Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h] 

 

 (Admissible in case of composite bids only) 
 

     
 

Sanction of Value of Sub- Sub-contractor (Name & 
Experience in similar work  

the works contract Address)  
 

   
 

1 2 3  4  
 

      
  

 
Attach copies of certificates on possession of valid license for executing water 

supply/sanitary work/building electrification works [Reference Clause 3.2 h] 

 
Signature of the Tenderer. 
Date 
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SCHEDULE – I  
SAMPLE FORMATS 

UNDER TAKING 
This is to certify that  
1. My firm has neither been associated, directly or indirectly, with the Consultant or with any 

other entity that has prepared the design, specifications, and other documents for the Project 

nor has any person associated with been proposed as Project Manager for the Contract. 
 
2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to 
 

provide consulting services for the preparation or supervision of this work. 
 
3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative 

duties in an Engineering Department of the Government of Odisha or other gazetted officer retired 

from Government service during last two years without prior permission of the Government of 

Odisha in writing on or before submission of this tender. I am aware that my contract is liable to be 

cancelled if either I or any of my employees is found any time to be such a person who had not 

obtained the permission of the Government of Odisha as aforesaid. 

Signature of the Tenderer.  
Date:- 

Note: i. Strike out whichever is not applicable  
ii. In case any person is under his employment with due permission from Government, 
the same may be cited in a separate letter. 

SCHEDULE – J 
 

RELATIONSHIP DECLARATION 
To, 

The Tender Inviting Officer, 
Subject: ( Name of the Work) 
Reference : (Bid reference number) 

 
Sir,  

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an Officer 

in the rank of an Assistant Engineer/Under Secretary under the __________ Department. His (Their) 

details are as follows. 
 

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are 

working under my firm having near relatives to any gazetted officer in the rank of an Assistant 

Engineer/Under Secretary in the _________ Department. 
  

Sl No   Name of the my Presently Details of his relatives working in the 
employee and his working at Department 
designation in the firm   

  Relationship 
  Name: 
  Designation 
  Office 
  Address 
  Relationship 
  Name: 
  Designation 
  Office 
  Address 

 
I am also duty bound to inform the relationship of any subsequent employment with any gazette 

officer in the rank of an Assistant Engineer/Under Secretary in the _________ Department. I am aware that 

any breach of this condition would render my firm liable for penal action for suppression of facts. 

  Yours Sincerely 

  Signature of the Tenderer. 
  Date:- 

CONTRACTOR  BLOCK DEVELOPMENT OFFICER 



BILL OF QUANTITY 
SL. 
NO. 

ITEM OF WORKS UNIT QUANTITY 
RATE             
in Rs 

AMOUNT                    
in Rs 

1 2 3 4 5 6 
1 Supplying all materials, labour, T& P and Earth work in 

excavation of foundation trenches in ordinary soil 
except sheet rock and boulders (requiring blasting) 
including dressing and leveling the bed upto the 
required depth and depositing the excavated materials 
away form the site with all leads and lifts. T & P shoring 
and shuttering if required etc. complete as directed by 
engineer- in charge. 

100Cum 69.33 27089.90 18780.00 

2 Supplying all materials, labour, T& P and and filling in 
foundation and ditches with sand well watered and 
rammed in layers not exceeding 23 cm in depth with all 
lead and lift including cost, conveyance, loading and 
unloading , royalties and taxes of all materials and cost 
of all labour, sundries. T & P required for the work etc 
complete in all respect as per direction of Engineer 
incharge. 

Cum 15.61 533.62 8331.00 

3 Supplying all materials, labour, T& P and Providing & 
laying plain cement concrete 1:3:6 ( 1 cement 4 coarse 
and 8 graded stone aggregate fo 40 mm nominal size) 
in foundation and pinth including cost of hoisting, 
lowering laying concrete, ramming , watering and 
curing etc. complete to required levels laid in layers not 
exceeding 15cm thick including cost. Conveyance, 
loading and unloading, royalties and taxes all materials 
and cost of all labours, sundnes, T & P required for the 
work complete including dewatering if required as epr 
instruciton of Engineer-in- charge. 

Cum 8.09 5593.93 45238.00 

4 
Supplying all materials, labour, T& P and Providing and 
laying fly ash brick masonary work in foundation and 
plinth throughly soked in water with cement mortora 
(1:6) including necessary scafflolding, racking out 
joints, curing, etc. complete. As per specification and 
direction of the Engineer-in -charge.. 

Cum 16.15 5588.48 90276.00 

5 Supplying all materials, labour, T& P and Providing and 
laying fly ash brick masonary work in super structure 
throughly soked in water with cement mortora (1:6) 
including necessary scafflolding, racking out joints, 
curing, etc. complete. As per specification and 
direction of the Engineer-in -charge.  

Cum 42.92 5621.48 241292.00 

6 Supplying all materials, labour, T& P and Providing and 
laying fly ash brick masonary work in super structure 
throughly soked in water with cement mortora (1:6) 
including necessary scafflolding, racking out joints, 
curing, etc. complete. As per specification and 
direction of the Engineer-in -charge.  

Cum 2.58 5832.08 15057.00 



7 Supplying all materials, labour, T& P andi. Providing , 
lifting hoisting laying Reinforced cement concrete of 
M20 grade in column footings , as per approved 
designs and drawings having a munimum  
compressive strength ( in work test) 200 Kg./ Square 
cm in 15cm. Cubes at 28 days after mixing and tests 
conducted in accordance with I.S. 416 using 12mm to 
20 mm size black hard crusher broken granite stone 
ships of approved quality from approved quarry 
washed and cleaned (20mm size not to exceeds 25%) 
to be mixed in concrete mixture with ordinary protland 
cement (OPC) including noisting, lowering lying an 
dcompacting concrete  by susing vibrators, watering 
and curing for 28 days centering and shuttering and 
finishing the exposed surface smooth proving grooves 
or beads wherever necessary including cost 
conveyance, loading and unloading royalities  and 
taxes of all materials and cost of all labours sunones , 
T & P required fo rthe work ect complete in all respect 
excluding cost and conveyance of HYSD/MS steel and 
binding wires, and labour charges for straightaining, 
cutting, bending etc of M.S. rods of for steel and 
binding  

        

a Column Base Cum 13.07 6088.76 79563.00 
b Column Up to Plinth Cum 4.73 6955.05 32894.00 
c Column & Beam Cum 18.06 15231.74 275056.00 
d Lintel Beam Cum 2.85 13701.70 39037.00 
f Ring Beam     
g Chajja & Roof Slab Cum 16.28 13276.70 216100.00 
h Roof Slab     
8 Supplying all materials, labour, T& P and Cutting, 

bending binding and placing in position of 
reinforcement steel for RCC work including cost of 
binding wire, steel, tools etc. complete.  

Qntl 61.75 8516.96 525913.00 

9 25mm thick grading concreter with C.C. (1:2:2) over 
roof slab complete in all respect. 

Sqm 123.74 371.18 45930.00 

10 6mm thick CP in CM (1:4) for ceiling plaster including 
deep chipping etc. 

Sqm 135.40 206.46 27955.00 

11 Supplying all materials, labour, T& P and 16mm thick 
cement plaster in cement mortar (1:6) over the inside 
wall surface urface including necessary scaffolding, 
curring, etc. completed. 

Sqm 304.97 264.73 80734.00 

12 Supplying all materials, labour, T& P and 12mm thick 
cement plaster in cement mortar (1:6) over the out side 
wall surface including necessary scaffolding, curring, 
etc. completed. 

Sqm 366.53 182.86 67207 

13 Supplying all materials, labour, T& P and fitting and 
fixing of M.S Door, M. S grill for windows and 
ventilators including cost of labour, material 
transportation etc. complete. 

        

  a) Door, Window Kg 2020.13 86.54 174830.00 
14 Supplying all materials, labour, T& P and Labour for 

Fitting fixing of PVC  doors etc complete. 
Nos 2 5500 11000.00 

15 

2.5cm artificial stone flooring with cement concrete 
(1:2:4) including all cost. 

Sqm 75 392.92 29591.83 

16 Supplying all materials, labour, T& P and dados, 
skirtings and riser of steps  on 12mm thick  cement 
plaster (1:3) jointed with neat cement slury mixed with 
pigment to match the shades of the tiles includind 
rubbing and polishing complete.  Per 1sqm 

Sqm 24.49 1667.45 40834.00 



17 Supplying all materials, labour, T& P and Fixing of 
Virfified tiles in floors treads or steps and landing on 
25mm thick bed of cement mortar 1:1 (1cement : 
1sand) jointed with neat cement slury mixed with 
pigment o match the shades of the tiles including 
rubbing and polishing complete excluding cost of 
precast TILES 

Sqm 8.47 1120.90 9490.00 

18 Supplying all materials, labour, T& P and Fixing 
Vetrified Industrial floor tile in size 300mm*300mm tiles 
in floors on 20 mm thick bed of cement morter (1:4) 
joined with neat cement slurry mixed with pigment to 
match the shades of the tiles incl. rubbing and 
polishing complete incl. cost of tile etc all complete. 

Sqm 10.83 1041.50 11282.00 

19 Supplying all materials, labour, T& P and dados, 
skirtings and riser of steps  on 12mm thick  cement 
plaster (1:3) jointed with neat cement slury mixed with 
pigment to match the shades of the tiles includind 
rubbing and polishing complete.  Per 1sqm 

Sqm 27.48 913.68 25108.00 

20 

Supplying all materials, labour, T& P and Providing two 
coat of enamel paint over the grill work including cost 
of all materials and labour etc. complete 

Sqm 107.53 254.88 27407.00 

21 

Supplying all materials, labour, T& P and Priming 1 
coat with any approved primer including cost per 1 
Sqm. (Plastered surface) 

Sqm 780.42 76.47 59675 

22 Supplying all materials, labour, T& P and Weather 
Coat  2 coats to the inner walls & ceiling complete in 
all respect. 

Sqm 367.53 95.95 35264.00 

23 Wall Painting two coats with Plastic emulsion paint of 
approved shade on new work including cost of paint. 
per 1 Sqm. 

Sqm 412.89 102.84 42460.00 

        TOTAL 2276304.83  
   Or Say 2276305 

  
 
 (Rupees Twenty-two lakh   seventy six thousand three hundred five) only 
 
                                  Total   23 (Twenty) Items only 
 
 
 
 
 
 
 
 
 

CONTRACTOR  BLOCK DEVELOPMENT OFFICER 



Special condition: -All materials, labour, machineries, and equipments required to complete the work in 
allrespect shall be arranged by the tenderer at his own cost. The employer will bear no responsibility in this 
aspect. 
 
My /Our quoted rate is __________________________________% Excess over 
 

__________________________________% Less than 
 

_____ Equal to the corresponding estimate rate. 

 
Signature of the Contractor. 

 
 
 
 
 
Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to 
the estimated cost. 
 

 
No. of corrections…………. 

 
No. of overwriting…………. 

 
No. of interpolations……….. 

 
No. of omission……………. 

 
 
 
 
 
 
 
 
 
 
 
 

 
Block 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
Development Officer  

Harabhanga 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signature of the Tenderer  
with date of submission of  
tender  
Date:- 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
CONTRACTOR  BLOCK DEVELOPMENT OFFICER 



Official use only 

 

1. Name of the work:-“ Construction of GPLF  Building with Market Complex at 
Khuntabandh G.P., Boudh Block”. 

 
2. Approximate estimated cost put to tender  :-Rs. 22,76,305/- 
 
3. Value of E.M.D as per tender call notice   
4. (a) E.M.D deposited by the tenderer in shape of  :- 
 

(b) Amount pledged/ un pledged   :- 
 
5. GSTIN 
 
7. Stipulated period of completion   :- 06 (Six) Calendar Months  
 
8. Cost of tender paper    :- Rs.6,000/- 
 
9. Date & time of opening of the tender paper  :- Dt.15.05.2025 at 10.00 AM 
 
10. Tender paper in ----------------------------/ sheets 
 
11. No of items tendered    :- 23 (Twenty ) Items only 
12. Total overwriting and correction   :- 
 

 
Sold to __________________ 
 
__________________________ 

 
____________________________class contractor 
 
Vide M.R No____________dated________________ 
 
 
 
 
 
Block Development Officer 

(Office Seal) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
CONTRACTOR  BLOCK DEVELOPMENT OFFICER 


